



Isiah Leggett
County Executive

DEPARTMENT OF GENERAL SERVICES
MONTGOMERY COUNTY GOVERNMENT
SOLICITATION AMENDMENT #3
IFB #0504530042

David E. Dise
Director

PAGE 1 OF 37

November 16, 2010

FOR THE PROCUREMENT OF:

Construction (designated as MCDOT Project No. 501105) Rehabilitation of Bridge No. M-0074, Cedar Lane over Rock Creek

ALL SOLICITATION AMENDMENTS MUST BE ACKNOWLEDGED BY THE OFFEROR PRIOR TO THE HOUR AND DATE SPECIFIED IN THE SOLICITATION (AS AMENDED) FOR RECEIPT OF OFFERS.
FAILURE TO ACKNOWLEDGE AN AMENDMENT MAY BE CAUSE TO REJECT OFFER.

DESCRIPTION OF AMENDMENT:

Changes to the Plans:

1. Plan Sheet 43, SPALL REPAIR DETAIL – If spall repairs are done the repairs will be paid for with Item 4004.
2. Plan Sheet 58, FINISHED ABUTMENT DETAIL – DELETE the note “MIX NO.1 CONCRETE BACKFILL, PAYMENT SHALL BE INCIDENTAL TO CLASS 3 EXCAVATION” in this detail. The concrete backfill shall be paid for using ITEM 4004.

Changes to the Invitation to Bids (IFB)

1. Remove Table of Contents pages 9 and 10 then INSERT Revised pages 9, 10 and 10 A. The revise pages include the new specifications added by this Solicitation Amendment in the Table of Contents.
2. Insert after page 205 the new page 205A, Special Provisions titled Section 806 Luminaires and Lamps and is authored by MSHA OTS, 11-04-08.
3. Insert after new page 205A new pages 205B through 205E, Special Provisions titled 808-Lighting Structures and is authored by MSHA-OTS, 10-31-08.
4. Insert after new page 212 new pages 212A through 212C, Special Provisions titled Section 800 Audible Pedestrian Pushbutton Station and Signs authored by MSHA-OTS, 10-31-08.
5. Insert after new page 212C new pages 212D through 212H, Special Provisions titled Section 800 LED Countdown Pedestrian Signals authored by MSHA-OTS, 10-31-08.
6. Insert after new page 212H new pages 212 I through 212 T, Special Provisions titled Section 800 Uninterruptible Power Supply authored by MCDOT-TEOS, 11-15-10.
7. Insert after page 270 new page 270A Special Provision titled Section 950.06 Electrical Cable and Wire, authored by MSHA –OTS, 05-16-09.
8. Remove page 296 and insert page 296 Revised, Item No. 1014 the quantity was changed.

Office of Procurement

9. Remove page 300 and insert page 300 Revised, Item 3004 quantity and description of item changed.
10. Remove page 301 and insert page 301 Revised, Item 3012 item description changed.
11. Remove page 302 and insert page 302 Revised, Items 4003 and 4007 item descriptions changed.
12. Remove page 303 and insert page 303 Revised Items 4008, 4011, 4012 and 4013 item descriptions changed.
13. Remove page 304 and insert page 304 Revised, Items 5002 and 5004 the quantities were changed.
14. Remove page 309 and insert page 309 Revised, Item 7011 has been deleted.
15. **THE BID OPENING CHANGED, NOVEMBER 30, 2010 AT 2:00 P.M.**

THERE ARE NO OTHER CHANGES

THE SOLICITATION PROVISION ENTITLED "SOLICITATION AMENDMENTS" IS APPLICABLE TO THIS AMENDMENT. THE CHANGES SET FORTH ABOVE ARE HEREBY INCORPORATED INTO THE ABOVE-CITED SOLICITATION. **THE HOUR AND DATE SPECIFIED FOR RECEIPT OF OFFERS IS EXTENDED AND WILL BE NOVEMBER 30, 2010 AT 2:00 P.M.**

ISSUED BY:


David E Dise, CPPO, Director*,
Department of General Services

NAME OF OFFEROR:

(Type or Print)

NAME AND TITLE OF PERSON
AUTHORIZED TO SIGN:

(Type or Print)

OFFEROR'S SIGNATURE:

_____ DATE _____

* The County Code , Chapter 11B-1, replaced the definition of Director (of Procurement) with Director of the Department of General Services.



DEPARTMENT OF GENERAL SERVICES

Isiah Leggett
County Executive

David E. Dise
Director

**MONTGOMERY COUNTY GOVERNMENT
SOLICITATION AMENDMENT #2
IFB#0504530042**

PAGE 1 OF 1
FOR THE PROCUREMENT OF:

November 12, 2010

Construction (designated as MCDOT Project No. 501105) Rehabilitation of Bridge No. M-0074, Cedar lane over Rock Creek

ALL SOLICITATION AMENDMENTS MUST BE ACKNOWLEDGED BY THE OFFEROR PRIOR TO THE HOUR
AND DATE SPECIFIED IN THE SOLICITATION (AS AMENDED) FOR RECEIPT OF OFFERS. **FAILURE TO
ACKNOWLEDGE AN AMENDMENT MAY BE CAUSE TO REJECT OFFER.**


DESCRIPTION OF AMENDMENT:

1. THE SOLICITATION HAS BEEN POSTPONED INDEFINITELY.

THERE ARE NO OTHER CHANGES

THE SOLICITATION PROVISION ENTITLED "SOLICITATION AMENDMENTS" IS APPLICABLE TO THIS
AMENDMENT. THE CHANGES SET FORTH BELOW ARE HEREBY INCORPORATED INTO THE ABOVE-CITED
SOLICITATION.

ISSUED BY:


David E. Dise, Director
Department of General Services

NAME OF OFFEROR:

(Type or Print)

NAME AND TITLE OF PERSON
AUTHORIZED TO SIGN:

(Type or Print)

OFFEROR'S SIGNATURE:

_____ DATE _____

Office of Procurement



DEPARTMENT OF GENERAL SERVICES

Isiah Leggett
County Executive

David E. Dise
Director

**MONTGOMERY COUNTY GOVERNMENT
SOLICITATION AMENDMENT #1
IFB#0504520042**

PAGE 1 OF 6
FOR THE PROCUREMENT OF:

November 10, 2010

Construction (designated as MCDOT Project No. 501105) Rehabilitation of Bridge No. M-0074, Cedar lane over Rock Creek

ALL SOLICITATION AMENDMENTS MUST BE ACKNOWLEDGED BY THE OFFEROR PRIOR TO THE HOUR
AND DATE SPECIFIED IN THE SOLICITATION (AS AMENDED) FOR RECEIPT OF OFFERS. **FAILURE TO
ACKNOWLEDGE AN AMENDMENT MAY BE CAUSE TO REJECT OFFER.**


DESCRIPTION OF AMENDMENT:

1. Pre-bid meeting minutes and sign in sheet.
2. The bid opening date and time is unchanged, November 23, 2010 at 2:00PM.

THERE ARE NO OTHER CHANGES

THE SOLICITATION PROVISION ENTITLED "SOLICITATION AMENDMENTS" IS APPLICABLE TO THIS
AMENDMENT. THE CHANGES SET FORTH BELOW ARE HEREBY INCORPORATED INTO THE ABOVE-CITED
SOLICITATION.

ISSUED BY:


David E. Dise, Director
Department of General Services

NAME OF OFFEROR:

(Type or Print)

NAME AND TITLE OF PERSON
AUTHORIZED TO SIGN:

(Type or Print)

OFFEROR'S SIGNATURE:

_____ DATE _____

Office of Procurement



DEPARTMENT OF GENERAL SERVICES

Isiah Leggett
County Executive

David E. Dise
Director

NOTICE TO VENDORS

IFB # 0504530042
ISSUE DATE: November 2, 2010

Sealed Bid # 0504530042 for the procurement of the Rehabilitation of Bridge No. M-0074, Cedar Lane over Rock Creek will be received at the Office of Procurement, Montgomery County, Rockville Center, 255 Rockville Pike, Suite 180, Rockville MD, 20850 until November 23, 2010 @ 2:00 PM.

An optional pre-bid conference will be held on November 9, 2010 at 10:30 a.m. at DOT-Transportation Engineering, 100 Edison Park Drive, 4th Floor SE Conference Room, Gaithersburg, MD 20878. Although this is an OPTIONAL pre-bid conference, it is highly recommended that prospective bidders attend.

The project is located in Chevy Chase View, Montgomery County, Maryland, and is for the rehabilitation of Bridge No. M-0074, a four lane bridge carrying Cedar Lane over Rock Creek. This project is being partially funded with Federal funds.

The contractor will be given NTP for this project in January of 2011. This will allow time for the constructing the precast elements of the bridge, prefabricating the pedestrian bridge and preliminary site work prior to closing the road at the close of the Montgomery County Public School year in June, 2011. Reopen the road to two-way traffic prior to August 26th, 2011

The work to be done under this contract will consist of, but not be limited to the following:

Furnish and install a temporary pre-engineered prefabricated pedestrian bridge about two hundred feet long over Rock Creek and upon completion of the project return the bridge to its owner and remove any temporary substructure installed to support it.

Set up a detour route for vehicular traffic during the road closure of Cedar Lane. This closure will take place during the summer break of 2011 of Montgomery County Public Schools.

Install and maintain Sediment and Erosion Control devices as shown on the plans and as required by various agencies through out the project.

Install Temporary Stream Diversions as needed for the demolition and construction of the bridge substructure.

Demolish and remove the existing prestressed concrete voided slab beam bridge superstructure and portions of existing concrete substructure.

Rehabilitate the bridge with new precast concrete sub structure elements and prestressed concrete solid slab beam bridge superstructure and place Cast-In-Place concrete sidewalks and concrete parapets.

Construct grout bag scour cuntermeasures for the bridge sub structure.

Office of Procurement

Construct approximately 350 feet of concrete crash wall in front of and around the existing columns of Route I-495 over Cedar Lane. Remove and replace with the existing under bridge lighting system of the Route I-495 Bridge over Cedar Lane.

Improvements to Cedar Lane include relocation of storm drain structures north and south of the bridge, improvement to its intersection with Beach Drive and construction of a shared used path connecting bridge's path to the trail south of the Capital Beltway overpass structure.

Remove existing traffic signals at the intersection of Cedar lane and Beech Drive and street lighting along Cedar Lane and replace with new signals and streetlights.

All Sites are considered Unwarranted unless the Contract Documents expressly state that the site is warranted.

Vendors may secure full sets of Bidding Documents for \$75.00 (variable fee required for all construction solicitations) per set **NON-REFUNDABLE** from the Office of Procurement on or after <insert date>, upon presentation of a company, personal, or certified check made out to MONTGOMERY COUNTY, MARYLAND, cash, Visa, MasterCard, or Discover. Documents may be picked up, or sent to vendor by mail. If overnight delivery is preferred, enter a carrier name _____ and account number _____ here.

No bids may be withdrawn for a period of one hundred and twenty (120) days after due date thereof. The Director, Office of Procurement for Montgomery County reserves the right to reject any or all bids, and may give an offeror an opportunity to cure any deficiency resulting from minor irregularity in a bid or waive the deficiency, whichever is to the advantage of the County. The decision of the Director with respect to whether a defect is a minor irregularity is made in the sole discretion of the Director and is not subject to review.

Bid security must be in the form of a cashiers check, certified check, bank letter of credit or bid bond in the amount of not less than five percent (5%) of the Total Base Bid.

All Alternates and Unit Prices must be bid when requested.

The Contractor will be required to perform on the site, and with its own employees, work equivalent to at least 15% of the total amount to be performed under the Contract.

This solicitation is subject to the Montgomery County Code and Montgomery County Procurement Regulations regarding participation in the Minority-Female-Disabled (MFD) procurement program. Further information regarding the County's MFD program is contained within the solicitation (see the provision entitled "Minority-Owned Business Addendum to the General Conditions of Contract Between County and Contractor" and its companion document entitled "Minority, Female, Disabled Person Subcontractor Performance Plan").

For technical information (Scope of Work etc), please send questions to Mark Aebig of the Department of Transportation, Division of Transportation Engineering, 100 Edison Park Drive 4th Floor, Gaithersburg, MD 20878, at fax number (240) 777-7287. For other questions (i.e. bid opening date and time), call Robert Norris, Office of Procurement at

(240) 777-9926. For questions regarding the Minority-Female-Disabled (MFD) procurement program, call Al Boss at (240) 777-9912 or 9913.

SOLICITATION REQUEST VIA CREDIT CARD:

FIRM'S NAME: _____

ADDRESS: _____

IFB # 0504530042

PHONE # _____

FAX # _____

EMAIL: _____

TYPE OF CARD (please circle): VISA MasterCard

Discover

CARD # _____ - _____ - _____ - _____

EXPIRATION DATE: ____/____

SIGNATURE: _____

PRINTED NAME: _____

DATE: _____

This Form maybe mailed, or faxed to 240-777-9955